
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A534 REVISION NO : 1 BIDS OPENED ON : Aug  1 2001
CONTRACT NO: 006180 REGION NO : 9 AWARDED ON : Aug  6 2001
VERSION NO : 3 WORK ORDER# : XL1057
HWY : SR 525 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : CLINTON FERRY TERMINAL
DOCK EXPANSION
PHASE II
00A534

MANSON CONSTRUCTION CO. AMERICAN CONSTRUCTION CO., INC.GENERAL CONSTRUCTION COMPANY
5209 E MARGINAL WAY S 411 13TH ST 19472 POWDER HILL PLACE
SEATTLE WA  98124-2429

PROJECT : SEATTLE   WA  981240067 EVERETT   WA  982011693 POULSBO   WA  983707466

COUNTY(S) : ISLAND CONTRACTOR NUMBER : 518000 CONTRACTOR NUMBER : 026000 CONTRACTOR NUMBER : 286000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/18/2001
07:33

DOT_RGGB01

PREPARATION
1 MOBILIZATION

L.S. -23.57% -16.63 % -15.24 %
1,439,300.00 1,100,000.00 -339,300 1,200,000.00 -239,300 1,220,000.00 -219,300

2 REMOVING EXISTING STRUCTURE
L.S. -75.59% -76.53 % -74.18 %

1,065,000.00 260,000.00 -805,000 250,000.00 -815,000 275,000.00 -790,000
3 REMOVING PAINT LINE

7468.0000 L.F. 0.3200 0.5000 56.25% 0.5000 56.25 % 0.5000 56.25 %
2,389.76 3,734.00 1,344 3,734.00 1,344 3,734.00 1,344

4 REMOVING PLASTIC TRAFFIC MARKING
27.0000 EACH 50.0000 22.0000 -56.00% 23.0000 -54.00 % 22.0000 -56.00 %

1,350.00 594.00 -756 621.00 -729 594.00 -756
5  DISPOSAL OF CREOSOTE MATERIAL

L.S. 45.54% 50.23 % 87.79 %
106,500.00 155,000.00 48,500 160,000.00 53,500 200,000.00 93,500

6 FORCE ACCOUNT REMOVAL OF OBSTRUCTION
EST. 0.00% 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00 10,000.00
GRADING

7 ROADWAY EXCAVATION INCL. HAUL
562.0000 C.Y. 20.0000 20.0000 0.00% 30.0000 50.00 % 25.0000 25.00 %

11,240.00 11,240.00 0 16,860.00 5,620 14,050.00 2,810
8 SHOULDER BALLAST IN STOCKPILE

205.0000 TON 50.0000 15.0000 -70.00% 16.0000 -68.00 % 28.0000 -44.00 %
10,250.00 3,075.00 -7,175 3,280.00 -6,970 5,740.00 -4,510

9 GRAVEL BORROW INCL. HAUL
137.0000 C.Y. 15.0000 15.0000 0.00% 32.0000 113.33 % 25.0000 66.67 %

2,055.00 2,055.00 0 4,384.00 2,329 3,425.00 1,370
STORM SEWER

10 CATCH BASIN TYPE 1
1.0000 EACH 1,750.0000 1,500.0000 -14.29% 2,600.0000 48.57 % 1,500.0000 -14.29 %

1,750.00 1,500.00 -250 2,600.00 850 1,500.00 -250



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A534 REVISION NO : 1 BIDS OPENED ON : Aug  1 2001
CONTRACT NO: 006180 REGION NO : 9 AWARDED ON : Aug  6 2001
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5209 E MARGINAL WAY S 411 13TH ST 19472 POWDER HILL PLACE
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ENGR'S. EST.
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/18/2001
07:33

DOT_RGGB01

STORM SEWER
11  MOLDED TRENCH DRAIN

1050.0000 L.F. 55.0000 40.0000 -27.27% 51.0000 -7.27 % 70.0000 27.27 %
57,750.00 42,000.00 -15,750 53,550.00 -4,200 73,500.00 15,750

12 TESTING STORM SEWER PIPE
68.0000 L.F. 8.5000 3.0000 -64.71% 31.0000 264.71 % 3.0000 -64.71 %

578.00 204.00 -374 2,108.00 1,530 204.00 -374
13 CL. II REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

50.0000 L.F. 75.0000 40.0000 -46.67% 84.0000 12.00 % 75.0000 0.00 %
3,750.00 2,000.00 -1,750 4,200.00 450 3,750.00 0

14 CL. II REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.
18.0000 L.F. 100.0000 45.0000 -55.00% 43.0000 -57.00 % 85.0000 -15.00 %

1,800.00 810.00 -990 774.00 -1,026 1,530.00 -270
15  CATCH BASIN STORMWATER FILTER UNIT

6.0000 EACH 1,550.0000 1,300.0000 -16.13% 350.0000 -77.42 % 1,700.0000 9.68 %
9,300.00 7,800.00 -1,500 2,100.00 -7,200 10,200.00 900

SANITARY SEWER
16  SANITARY SEWER SYSTEM

L.S. -75.30% -67.06 % -17.66 %
60,724.00 15,000.00 -45,724 20,000.00 -40,724 50,000.00 -10,724

WATER LINES
17  WATER SUPPLY SYSTEM

L.S. 1,225.67% 1,667.57% 165.13 %
11,315.00 150,000.00 138,685 200,000.00 188,685 30,000.00 18,685

STRUCTURE
18 STRUCTURE EXCAVATION CLASS A INCL. HAUL

137.0000 C.Y. 25.0000 20.0000 -20.00% 39.0000 56.00 % 36.0000 44.00 %
3,425.00 2,740.00 -685 5,343.00 1,918 4,932.00 1,507

19 STRUCTURAL CARBON STEEL
L.S. -10.85% 7.52 % -1.44 %

2,232,240.00 1,990,000.00 -242,240 2,400,000.00 167,760 2,200,000.00 -32,240
20  FURNISHING ST. PILING 24 INCH DIA. T=5/8"

16009.0000 L.F. 96.0000 52.0000 -45.83% 56.0000 -41.67 % 60.0000 -37.50 %
1,536,864.00 832,468.00 -704,396 896,504.00 -640,360 960,540.00 -576,324
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STRUCTURE
21  FURNISHING ST. PILING 24 INCH DIA. T=3/4"

2324.0000 L.F. 128.0000 65.0000 -49.22% 68.0000 -46.88 % 80.0000 -37.50 %
297,472.00 151,060.00 -146,412 158,032.00 -139,440 185,920.00 -111,552

22  FURNISHING ST. PILING 24 INCH DIA. T=1"
3430.0000 L.F. 160.0000 105.0000 -34.38% 111.0000 -30.63 % 100.0000 -37.50 %

548,800.00 360,150.00 -188,650 380,730.00 -168,070 343,000.00 -205,800
23  FURNISHING ST. PILING 36 INCH DIA. T=1"

1522.0000 L.F. 170.0000 155.0000 -8.82% 161.0000 -5.29 % 170.0000 0.00 %
258,740.00 235,910.00 -22,830 245,042.00 -13,698 258,740.00 0

24  DRIVING ST. PILE 24 INCH DIA
319.0000 EACH 2,876.0000 1,500.0000 -47.84% 2,130.0000 -25.94 % 1,500.0000 -47.84 %

917,444.00 478,500.00 -438,944 679,470.00 -237,974 478,500.00 -438,944
25  DRIVING ST. PILE 36 INCH DIA.

20.0000 EACH 3,000.0000 1,500.0000 -50.00% 2,800.0000 -6.67 % 650.0000 -78.33 %
60,000.00 30,000.00 -30,000 56,000.00 -4,000 13,000.00 -47,000

26  STEEL SHEET PILING
3230.0000 S.F. 37.0000 22.0000 -40.54% 18.0000 -51.35 % 18.0000 -51.35 %

119,510.00 71,060.00 -48,450 58,140.00 -61,370 58,140.00 -61,370
27 EPOXY-COATED ST. REINF. BAR

594159.0000 LB. 1.0600 1.0000 -5.66% 0.8000 -24.53 % 0.7000 -33.96 %
629,808.54 594,159.00 -35,650 475,327.20 -154,481 415,911.30 -213,897

28 WIRE MESH
480.0000 S.Y. 6.7500 11.0000 62.96% 4.0000 -40.74 % 6.0000 -11.11 %

3,240.00 5,280.00 2,040 1,920.00 -1,320 2,880.00 -360
29 CONC. CLASS 4000 FOR STRUCTURE

2300.0000 C.Y. 730.0000 560.0000 -23.29% 520.0000 -28.77 % 700.0000 -4.11 %
1,679,000.00 1,288,000.00 -391,000 1,196,000.00 -483,000 1,610,000.00 -69,000

30 CONC. CLASS 4000W FOR PILES
20.0000 C.Y. 200.0000 500.0000 150.00% 280.0000 40.00 % 300.0000 50.00 %

4,000.00 10,000.00 6,000 5,600.00 1,600 6,000.00 2,000
31 CONC. CLASS 5000 FOR STRUCTURE

319.0000 C.Y. 682.0000 800.0000 17.30% 780.0000 14.37 % 900.0000 31.96 %
217,558.00 255,200.00 37,642 248,820.00 31,262 287,100.00 69,542
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07/18/2001
07:33

DOT_RGGB01

STRUCTURE
32  CONC. CLASS 4000P FOR PILES

162.0000 C.Y. 175.0000 160.0000 -8.57% 207.0000 18.29 % 300.0000 71.43 %
28,350.00 25,920.00 -2,430 33,534.00 5,184 48,600.00 20,250

33  PRECAST PRESTRESSED SLAB UNITS
57149.0000 S.F. 27.0000 14.0000 -48.15% 16.0000 -40.74 % 16.0000 -40.74 %

1,543,023.00 800,086.00 -742,937 914,384.00 -628,639 914,384.00 -628,639
34 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00% 0.00 % 0.00 %
-1.00 -1.00 -1.00 -1.00

35  TIMBER AND LUMBER - ACZA TREATED
12.5000 MBM 2,000.0000 2,000.0000 0.00% 1,900.0000 -5.00 % 1,700.0000 -15.00 %

25,000.00 25,000.00 0 23,750.00 -1,250 21,250.00 -3,750
36  MARINE FENDERS

L.S. -6.25% 7.50 % -12.50 %
80,000.00 75,000.00 -5,000 86,000.00 6,000 70,000.00 -10,000

37  POLYETHYLENE RUBBING FACE FOR DOLPHINS
L.S. -25.67% -20.19 % -29.58 %

127,800.00 95,000.00 -32,800 102,000.00 -25,800 90,000.00 -37,800
38  POLYETHYLENE RUBBING FACE FOR WINGWALLS

L.S. -16.67% -43.33 % -20.00 %
30,000.00 25,000.00 -5,000 17,000.00 -13,000 24,000.00 -6,000

39  LEAD BALANCE BLOCKS
L.S. -23.34% -91.99 % -30.15 %

58,700.00 45,000.00 -13,700 4,700.00 -54,000 41,000.00 -17,700
40 FORCE ACCOUNT - SOIL PLUG REMOVAL

EST. 0.00% 0.00 % 0.00 %
20,000.00 20,000.00 20,000.00 20,000.00

41 FORCE ACCOUNT -REMOVAL OF PILE STUBS
EST. 0.00% 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00
42 FORCE ACCOUNT  - TEMPORARY STRUCTURE

EST. 0.00% 0.00 % 0.00 %
35,000.00 35,000.00 35,000.00 35,000.00
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STRUCTURE
43  BARRIER RAILING TYPE BP-B - 24" HEIGHT

866.0000 L.F. 85.0000 100.0000 17.65% 68.0000 -20.00 % 60.0000 -29.41 %
73,610.00 86,600.00 12,990 58,888.00 -14,722 51,960.00 -21,650

44  BARRIER RAILING TYPE PR-B-24" HEIGHT
72.0000 L.F. 150.0000 110.0000 -26.67% 92.0000 -38.67 % 93.0000 -38.00 %

10,800.00 7,920.00 -2,880 6,624.00 -4,176 6,696.00 -4,104
45  BARRIER RAILING TYPE PR-B-48" HEIGHT

448.0000 L.F. 180.0000 170.0000 -5.56% 148.0000 -17.78 % 142.0000 -21.11 %
80,640.00 76,160.00 -4,480 66,304.00 -14,336 63,616.00 -17,024

46  PEDESTRIAN GATES
L.S. 500.00% 0.00 % 55.00 %

2,000.00 12,000.00 10,000 2,000.00 0 3,100.00 1,100
47 MEMBRANE WATERPROOFING (DECK SEAL)

6129.0000 S.Y. 12.0000 10.0000 -16.67% 7.0000 -41.67 % 9.0000 -25.00 %
73,548.00 61,290.00 -12,258 42,903.00 -30,645 55,161.00 -18,387

48  REFURBISH EXISTING TRANSFER SPAN
L.S. 8.33% 22.92 % 25.00 %

240,000.00 260,000.00 20,000 295,000.00 55,000 300,000.00 60,000
49  GANGWAYS AND RELOCATION

L.S. -12.50% -55.00 % -36.25 %
80,000.00 70,000.00 -10,000 36,000.00 -44,000 51,000.00 -29,000

50  GANGWAY MACHINERY
L.S. -34.07% -29.67 % -34.07 %

45,500.00 30,000.00 -15,500 32,000.00 -13,500 30,000.00 -15,500
51  FLOAT MODIFICATION AND RELOCATION

L.S. -60.00% -26.40 % 4.00 %
12,500.00 5,000.00 -7,500 9,200.00 -3,300 13,000.00 500

52  TOLLBOOTH FOUNDATIONS AND BARRIERS
L.S. -10.00% -34.00 % -24.00 %

50,000.00 45,000.00 -5,000 33,000.00 -17,000 38,000.00 -12,000
53 FORCE ACCOUNT FURNISH AND DRIVE ADDITIONAL ST. PILING

EST. 0.00% 0.00 % 0.00 %
10,000.00 10,000.00 10,000.00 10,000.00
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STRUCTURE
54 FORCE ACCOUNT ADDED STRUCTURAL CARBON STEEL FOR SPAN

EST. 0.00% 0.00 % 0.00 %
5,000.00 5,000.00 5,000.00 5,000.00

SURFACING
55 CRUSHED SURFACING TOP COURSE

349.0000 TON 35.0000 30.0000 -14.29% 31.0000 -11.43 % 35.0000 0.00 %
12,215.00 10,470.00 -1,745 10,819.00 -1,396 12,215.00 0

ASPHALT CONCRETE PAVEMENT
56 ASPHALT CONC. PAVEMENT CL. B

3160.0000 TON 53.0000 57.0000 7.55% 59.0000 11.32 % 65.0000 22.64 %
167,480.00 180,120.00 12,640 186,440.00 18,960 205,400.00 37,920

EROSION CONTROL AND PLANTING
57 FABRIC REINFORCEMENT

36.0000 S.Y. 25.0000 16.0000 -36.00% 21.0000 -16.00 % 20.0000 -20.00 %
900.00 576.00 -324 756.00 -144 720.00 -180

58  TEMPORARY WATER POLLUTION/EROSION CONTROL PLAN
EST. 0.00% 0.00 % 0.00 %

2,000.00 2,000.00 2,000.00 2,000.00
59 FORCE ACCOUNT TEMPORARY WATER POLLUTION/EROSION

EST. 0.00% 0.00 % 0.00 %
6,000.00 6,000.00 6,000.00 6,000.00

60  TEMPORARY CATCH BASIN FILTER
6.0000 EACH 360.0000 70.0000 -80.56% 310.0000 -13.89 % 100.0000 -72.22 %

2,160.00 420.00 -1,740 1,860.00 -300 600.00 -1,560
TRAFFIC

61 REMOVING AND RESETTING EXISTING PERMANENT BARRIER
644.0000 L.F. 8.0000 12.0000 50.00% 1.0000 -87.50 % 6.0000 -25.00 %

5,152.00 7,728.00 2,576 644.00 -4,508 3,864.00 -1,288
62 PAINT LINE

14025.0000 L.F. 0.2800 0.2000 -28.57% 0.2000 -28.57 % 0.1600 -42.86 %
3,927.00 2,805.00 -1,122 2,805.00 -1,122 2,244.00 -1,683

63 PLASTIC CROSSWALK LINE
500.0000 S.F. 2.5000 6.0000 140.00% 6.0000 140.00 % 5.5000 120.00 %

1,250.00 3,000.00 1,750 3,000.00 1,750 2,750.00 1,500
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TRAFFIC
64 PAINTED STOP LINE

46.0000 L.F. 1.0000 3.0000 200.00% 2.5000 150.00 % 2.2500 125.00 %
46.00 138.00 92 115.00 69 103.50 58

65 PLASTIC STOP LINE
119.0000 L.F. 5.0000 9.0000 80.00% 9.0000 80.00 % 9.0000 80.00 %

595.00 1,071.00 476 1,071.00 476 1,071.00 476
66 PAINTED TRAFFIC ARROW

10.0000 EACH 75.0000 45.0000 -40.00% 47.0000 -37.33 % 45.0000 -40.00 %
750.00 450.00 -300 470.00 -280 450.00 -300

67 PAINTED HOV LANE SYMBOL TYPE
2.0000 EACH 75.0000 45.0000 -40.00% 47.0000 -37.33 % 45.0000 -40.00 %

150.00 90.00 -60 94.00 -56 90.00 -60
68 PAINTED TRAFFIC LETTER

29.0000 EACH 50.0000 15.0000 -70.00% 16.0000 -68.00 % 15.0000 -70.00 %
1,450.00 435.00 -1,015 464.00 -986 435.00 -1,015

69 RAISED PAVEMENT MARKER TYPE 2
3.2500 HUND 400.0000 400.0000 0.00% 420.0000 5.00 % 400.0000 0.00 %

1,300.00 1,300.00 0 1,365.00 65 1,300.00 0
70  RADIUS GUIDE

360.0000 L.F. 3.0000 4.0000 33.33% 4.0000 33.33 % 4.0000 33.33 %
1,080.00 1,440.00 360 1,440.00 360 1,440.00 360

71 PLASTIC DOTTED WIDE LINE
80.0000 L.F. 1.0000 3.0000 200.00% 3.0000 200.00 % 3.0000 200.00 %

80.00 240.00 160 240.00 160 240.00 160
72 PERMANENT SIGNING

L.S. -20.00% -10.00 % -78.00 %
5,000.00 4,000.00 -1,000 4,500.00 -500 1,100.00 -3,900

73 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 900.00% 600.00 % 175.00 %

2,000.00 20,000.00 18,000 14,000.00 12,000 5,500.00 3,500
74 CONSTRUCTION SIGNS CLASS A

140.0000 S.F. 65.0000 10.0000 -84.62% 21.0000 -67.69 % 5.0000 -92.31 %
9,100.00 1,400.00 -7,700 2,940.00 -6,160 700.00 -8,400



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A534 REVISION NO : 1 BIDS OPENED ON : Aug  1 2001
CONTRACT NO: 006180 REGION NO : 9 AWARDED ON : Aug  6 2001
VERSION NO : 3 WORK ORDER# : XL1057
HWY : SR 525 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : CLINTON FERRY TERMINAL
DOCK EXPANSION
PHASE II
00A534

MANSON CONSTRUCTION CO. AMERICAN CONSTRUCTION CO., INC.GENERAL CONSTRUCTION COMPANY
5209 E MARGINAL WAY S 411 13TH ST 19472 POWDER HILL PLACE
SEATTLE WA  98124-2429

PROJECT : SEATTLE   WA  981240067 EVERETT   WA  982011693 POULSBO   WA  983707466

COUNTY(S) : ISLAND CONTRACTOR NUMBER : 518000 CONTRACTOR NUMBER : 026000 CONTRACTOR NUMBER : 286000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/18/2001
07:33

DOT_RGGB01

TRAFFIC
75  SPECIAL CONCRETE BARRIER WITH CHAIN LINK FENCE

540.0000 L.F. 65.0000 50.0000 -23.08% 43.0000 -33.85 % 15.0000 -76.92 %
35,100.00 27,000.00 -8,100 23,220.00 -11,880 8,100.00 -27,000

76 TYPE III BARRICADE
1.0000 EACH 500.0000 300.0000 -40.00% 400.0000 -20.00 % 100.0000 -80.00 %

500.00 300.00 -200 400.00 -100 100.00 -400
77  RESETTING CONCRETE BARRIER

1050.0000 L.F. 3.5000 17.0000 385.71% 10.0000 185.71 % 5.0000 42.86 %
3,675.00 17,850.00 14,175 10,500.00 6,825 5,250.00 1,575

78 TRAFFIC CONTROL VEHICLE
4.0000 DAY 40.0000 80.0000 100.00% 50.0000 25.00 % 80.0000 100.00 %

160.00 320.00 160 200.00 40 320.00 160
79 TRAFFIC CONTROL SUPERVISOR

36.0000 HR 45.0000 45.0000 0.00% 47.0000 4.44 % 55.0000 22.22 %
1,620.00 1,620.00 0 1,692.00 72 1,980.00 360

80 TRAFFIC CONTROL LABOR
750.0000 HR 30.0000 35.0000 16.67% 36.0000 20.00 % 36.0000 20.00 %

22,500.00 26,250.00 3,750 27,000.00 4,500 27,000.00 4,500
OTHER ITEMS

81 LIGHT LOOSE RIPRAP
4.0000 C.Y. 300.0000 200.0000 -33.33% 320.0000 6.67 % 50.0000 -83.33 %

1,200.00 800.00 -400 1,280.00 80 200.00 -1,000
82 ADJUST MANHOLE

5.0000 EACH 550.0000 300.0000 -45.45% 500.0000 -9.09 % 150.0000 -72.73 %
2,750.00 1,500.00 -1,250 2,500.00 -250 750.00 -2,000

83 ADJUST CATCH BASIN
2.0000 EACH 500.0000 300.0000 -40.00% 830.0000 66.00 % 150.0000 -70.00 %

1,000.00 600.00 -400 1,660.00 660 300.00 -700
84 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

1.0000 EACH 500.0000 250.0000 -50.00% 230.0000 -54.00 % 200.0000 -60.00 %
500.00 250.00 -250 230.00 -270 200.00 -300

85 SHORING OR EXTRA EXCAVATION CLASS B
580.0000 S.F. 6.3900 2.0000 -68.70% 1.0000 -84.35 % 15.0000 134.74 %

3,706.20 1,160.00 -2,546 580.00 -3,126 8,700.00 4,994



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A534 REVISION NO : 1 BIDS OPENED ON : Aug  1 2001
CONTRACT NO: 006180 REGION NO : 9 AWARDED ON : Aug  6 2001
VERSION NO : 3 WORK ORDER# : XL1057
HWY : SR 525 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : CLINTON FERRY TERMINAL
DOCK EXPANSION
PHASE II
00A534

MANSON CONSTRUCTION CO. AMERICAN CONSTRUCTION CO., INC.GENERAL CONSTRUCTION COMPANY
5209 E MARGINAL WAY S 411 13TH ST 19472 POWDER HILL PLACE
SEATTLE WA  98124-2429

PROJECT : SEATTLE   WA  981240067 EVERETT   WA  982011693 POULSBO   WA  983707466

COUNTY(S) : ISLAND CONTRACTOR NUMBER : 518000 CONTRACTOR NUMBER : 026000 CONTRACTOR NUMBER : 286000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/18/2001
07:33

DOT_RGGB01

OTHER ITEMS
86 STRUCTURE SURVEYING

L.S. -60.00% -14.00 % -80.00 %
50,000.00 20,000.00 -30,000 43,000.00 -7,000 10,000.00 -40,000

87 BOLLARD TYPE  2
16.0000 EACH 400.0000 200.0000 -50.00% 200.0000 -50.00 % 110.0000 -72.50 %

6,400.00 3,200.00 -3,200 3,200.00 -3,200 1,760.00 -4,640
88 ROADSIDE CLEANUP

EST. 0.00% 0.00 % 0.00 %
3,000.00 3,000.00 3,000.00 3,000.00

89 CEMENT CONC. SIDEWALK
479.0000 S.Y. 40.0000 25.0000 -37.50% 42.0000 5.00 % 27.0000 -32.50 %

19,160.00 11,975.00 -7,185 20,118.00 958 12,933.00 -6,227
90 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

357.0000 S.Y. 5.0000 1.0000 -80.00% 7.0000 40.00 % 4.0000 -20.00 %
1,785.00 357.00 -1,428 2,499.00 714 1,428.00 -357

91  RELOCATE TOLL BOOTHS
L.S. -13.33% -89.33 % -70.00 %

75,000.00 65,000.00 -10,000 8,000.00 -67,000 22,500.00 -52,500
92  LIFE RINGS AND ENCLOSURE BOX

4.0000 EACH 600.0000 700.0000 16.67% 590.0000 -1.67 % 400.0000 -33.33 %
2,400.00 2,800.00 400 2,360.00 -40 1,600.00 -800

93 CHAIN LINK FENCE TYPE 6
882.0000 L.F. 8.5000 10.0000 17.65% 10.0000 17.65 % 10.0000 17.65 %

7,497.00 8,820.00 1,323 8,820.00 1,323 8,820.00 1,323
94 END, CORNER, AND PULL POST FOR CHAIN LINK FENCE

20.0000 EACH 1.7600 110.0000 6,150.00% 120.0000 6,718.18% 110.0000 6,150.00%
35.20 2,200.00 2,165 2,400.00 2,365 2,200.00 2,165

95  ADA RESTROOM AND TOLLBOOTH IMPROVEMENT
L.S. -28.62% -69.80 % -3.91 %

72,846.00 52,000.00 -20,846 22,000.00 -50,846 70,000.00 -2,846
96  BICYCLE SHELTER

L.S. -67.82% -79.89 % 20.68 %
24,860.00 8,000.00 -16,860 5,000.00 -19,860 30,000.00 5,140



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A534 REVISION NO : 1 BIDS OPENED ON : Aug  1 2001
CONTRACT NO: 006180 REGION NO : 9 AWARDED ON : Aug  6 2001
VERSION NO : 3 WORK ORDER# : XL1057
HWY : SR 525 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : CLINTON FERRY TERMINAL
DOCK EXPANSION
PHASE II
00A534

MANSON CONSTRUCTION CO. AMERICAN CONSTRUCTION CO., INC.GENERAL CONSTRUCTION COMPANY
5209 E MARGINAL WAY S 411 13TH ST 19472 POWDER HILL PLACE
SEATTLE WA  98124-2429

PROJECT : SEATTLE   WA  981240067 EVERETT   WA  982011693 POULSBO   WA  983707466

COUNTY(S) : ISLAND CONTRACTOR NUMBER : 518000 CONTRACTOR NUMBER : 026000 CONTRACTOR NUMBER : 286000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/18/2001
07:33

DOT_RGGB01

OTHER ITEMS
97  FISHING SHELTER

L.S. -50.38% -60.30 % -52.36 %
50,380.00 25,000.00 -25,380 20,000.00 -30,380 24,000.00 -26,380

98  STORAGE BUILDING RELOCATION
L.S. 28.21% 34.62 % 105.13 %

15,600.00 20,000.00 4,400 21,000.00 5,400 32,000.00 16,400
99  AGENT'S OFFICE RELOCATION

L.S. 69.17% -51.13 % 57.89 %
26,600.00 45,000.00 18,400 13,000.00 -13,600 42,000.00 15,400

100  AGENT'S OFFICE ADDITION
L.S. 15.61% -33.53 % 38.73 %

34,600.00 40,000.00 5,400 23,000.00 -11,600 48,000.00 13,400
101  AGENT'S OFFICE CANOPY AND ENTRY

L.S. -38.78% -51.02 % 22.45 %
24,500.00 15,000.00 -9,500 12,000.00 -12,500 30,000.00 5,500

102  AGENT'S OFFICE SECURITY SYSTEM
L.S. -13.04% 52.17 % 73.91 %

4,600.00 4,000.00 -600 7,000.00 2,400 8,000.00 3,400
103  HYDRAULIC SYSTEM FOR VEHICLE TRANSFER SPAN

L.S. 8.11% 48.65 % 62.16 %
74,000.00 80,000.00 6,000 110,000.00 36,000 120,000.00 46,000

104  HYDRAULIC AND CONTROLS INTEGRATION
L.S. 31.58% -31.58 % -73.68 %

19,000.00 25,000.00 6,000 13,000.00 -6,000 5,000.00 -14,000
105  HOIST AND COUNTERWEIGHT CABLE SYSTEMS

L.S. -23.08% -10.26 % -23.08 %
78,000.00 60,000.00 -18,000 70,000.00 -8,000 60,000.00 -18,000

106  BASIC ELECTRICAL REQUIREMENTS
L.S. -31.05% -60.68 % -61.81 %

1,653,300.00 1,140,000.00 -513,300 650,000.00 -1,003,300 631,324.00 -1,021,976
107  TRANSFER SPAN POWER AND CONTROL SYSTEM

L.S. 9.12% 1.33 % -14.26 %
128,300.00 140,000.00 11,700 130,000.00 1,700 110,000.00 -18,300



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A534 REVISION NO : 1 BIDS OPENED ON : Aug  1 2001
CONTRACT NO: 006180 REGION NO : 9 AWARDED ON : Aug  6 2001
VERSION NO : 3 WORK ORDER# : XL1057
HWY : SR 525 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : CLINTON FERRY TERMINAL
DOCK EXPANSION
PHASE II
00A534

MANSON CONSTRUCTION CO. AMERICAN CONSTRUCTION CO., INC.GENERAL CONSTRUCTION COMPANY
5209 E MARGINAL WAY S 411 13TH ST 19472 POWDER HILL PLACE
SEATTLE WA  98124-2429

PROJECT : SEATTLE   WA  981240067 EVERETT   WA  982011693 POULSBO   WA  983707466

COUNTY(S) : ISLAND CONTRACTOR NUMBER : 518000 CONTRACTOR NUMBER : 026000 CONTRACTOR NUMBER : 286000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/18/2001
07:33

DOT_RGGB01

OTHER ITEMS
108 FORCE ACCOUNT - RELOCATION OF COMMUNICATION

EST. 0.00% 0.00 % 0.00 %
10,000.00 10,000.00 10,000.00 10,000.00

109 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00
110 MINOR CHANGE

CALC 0.00% 0.00 % 0.00 %
-1.00 -1.00 -1.00 -1.00

111  SPILL PREVENTION PLAN
L.S. 0.00% 100.00 % 400.00 %

1,000.00 1,000.00 0 2,000.00 1,000 5,000.00 4,000
112 INCENTIVE EARLY COMPL.

EST. 0.00% 0.00 % 0.00 %
-1.00 -1.00 -1.00 -1.00

CONTRACT TOTAL $16,617,829.70 $11,993,196.00 -27.83% $12,091,104.20 -27.24% $12,215,340.80 -26.49%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A534 REVISION NO : 1 BIDS OPENED ON : Aug  1 2001
CONTRACT NO: 006180 REGION NO : 9 AWARDED ON : Aug  6 2001
VERSION NO : 3 WORK ORDER# : XL1057
HWY : SR 525 ------- 4TH BIDDER -------

TITLE : CLINTON FERRY TERMINAL
DOCK EXPANSION
PHASE II
00A534

MKB CONSTRUCTORS
3647 STONEWAY NORTH     98103-8003
PO BOX 31449

PROJECT : SEATTLE   WA  981031450

COUNTY(S) : ISLAND CONTRACTOR NUMBER : 100137

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/18/2001
07:33

DOT_RGGB01

PREPARATION
1 MOBILIZATION

L.S. -2.73%
1,439,300.00 1,400,000.00 -39,300

2 REMOVING EXISTING STRUCTURE
L.S. -48.36%

1,065,000.00 550,000.00 -515,000
3 REMOVING PAINT LINE

7468.0000 L.F. 0.3200 1.0000 212.50%
2,389.76 7,468.00 5,078

4 REMOVING PLASTIC TRAFFIC MARKING
27.0000 EACH 50.0000 45.0000 -10.00%

1,350.00 1,215.00 -135
5  DISPOSAL OF CREOSOTE MATERIAL

L.S. -29.58%
106,500.00 75,000.00 -31,500

6 FORCE ACCOUNT REMOVAL OF OBSTRUCTION
EST. 0.00%

10,000.00 10,000.00
GRADING

7 ROADWAY EXCAVATION INCL. HAUL
562.0000 C.Y. 20.0000 20.0000 0.00%

11,240.00 11,240.00 0
8 SHOULDER BALLAST IN STOCKPILE

205.0000 TON 50.0000 20.0000 -60.00%
10,250.00 4,100.00 -6,150

9 GRAVEL BORROW INCL. HAUL
137.0000 C.Y. 15.0000 20.0000 33.33%

2,055.00 2,740.00 685
STORM SEWER

10 CATCH BASIN TYPE 1
1.0000 EACH 1,750.0000 2,000.0000 14.29%

1,750.00 2,000.00 250



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A534 REVISION NO : 1 BIDS OPENED ON : Aug  1 2001
CONTRACT NO: 006180 REGION NO : 9 AWARDED ON : Aug  6 2001
VERSION NO : 3 WORK ORDER# : XL1057
HWY : SR 525 ------- 4TH BIDDER -------

TITLE : CLINTON FERRY TERMINAL
DOCK EXPANSION
PHASE II
00A534

MKB CONSTRUCTORS
3647 STONEWAY NORTH     98103-8003
PO BOX 31449

PROJECT : SEATTLE   WA  981031450

COUNTY(S) : ISLAND CONTRACTOR NUMBER : 100137

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/18/2001
07:33

DOT_RGGB01

STORM SEWER
11  MOLDED TRENCH DRAIN

1050.0000 L.F. 55.0000 75.0000 36.36%
57,750.00 78,750.00 21,000

12 TESTING STORM SEWER PIPE
68.0000 L.F. 8.5000 40.0000 370.59%

578.00 2,720.00 2,142
13 CL. II REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

50.0000 L.F. 75.0000 85.0000 13.33%
3,750.00 4,250.00 500

14 CL. II REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.
18.0000 L.F. 100.0000 120.0000 20.00%

1,800.00 2,160.00 360
15  CATCH BASIN STORMWATER FILTER UNIT

6.0000 EACH 1,550.0000 2,000.0000 29.03%
9,300.00 12,000.00 2,700

SANITARY SEWER
16  SANITARY SEWER SYSTEM

L.S. -17.66%
60,724.00 50,000.00 -10,724

WATER LINES
17  WATER SUPPLY SYSTEM

L.S. 1,004.73%
11,315.00 125,000.00 113,685

STRUCTURE
18 STRUCTURE EXCAVATION CLASS A INCL. HAUL

137.0000 C.Y. 25.0000 35.0000 40.00%
3,425.00 4,795.00 1,370

19 STRUCTURAL CARBON STEEL
L.S. 0.35%

2,232,240.00 2,240,000.00 7,760
20  FURNISHING ST. PILING 24 INCH DIA. T=5/8"

16009.0000 L.F. 96.0000 56.0000 -41.67%
1,536,864.00 896,504.00 -640,360



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A534 REVISION NO : 1 BIDS OPENED ON : Aug  1 2001
CONTRACT NO: 006180 REGION NO : 9 AWARDED ON : Aug  6 2001
VERSION NO : 3 WORK ORDER# : XL1057
HWY : SR 525 ------- 4TH BIDDER -------

TITLE : CLINTON FERRY TERMINAL
DOCK EXPANSION
PHASE II
00A534

MKB CONSTRUCTORS
3647 STONEWAY NORTH     98103-8003
PO BOX 31449

PROJECT : SEATTLE   WA  981031450

COUNTY(S) : ISLAND CONTRACTOR NUMBER : 100137

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/18/2001
07:33

DOT_RGGB01

STRUCTURE
21  FURNISHING ST. PILING 24 INCH DIA. T=3/4"

2324.0000 L.F. 128.0000 85.0000 -33.59%
297,472.00 197,540.00 -99,932

22  FURNISHING ST. PILING 24 INCH DIA. T=1"
3430.0000 L.F. 160.0000 107.0000 -33.13%

548,800.00 367,010.00 -181,790
23  FURNISHING ST. PILING 36 INCH DIA. T=1"

1522.0000 L.F. 170.0000 175.0000 2.94%
258,740.00 266,350.00 7,610

24  DRIVING ST. PILE 24 INCH DIA
319.0000 EACH 2,876.0000 2,000.0000 -30.46%

917,444.00 638,000.00 -279,444
25  DRIVING ST. PILE 36 INCH DIA.

20.0000 EACH 3,000.0000 2,000.0000 -33.33%
60,000.00 40,000.00 -20,000

26  STEEL SHEET PILING
3230.0000 S.F. 37.0000 30.0000 -18.92%

119,510.00 96,900.00 -22,610
27 EPOXY-COATED ST. REINF. BAR

594159.0000 LB. 1.0600 0.8000 -24.53%
629,808.54 475,327.20 -154,481

28 WIRE MESH
480.0000 S.Y. 6.7500 6.0000 -11.11%

3,240.00 2,880.00 -360
29 CONC. CLASS 4000 FOR STRUCTURE

2300.0000 C.Y. 730.0000 750.0000 2.74%
1,679,000.00 1,725,000.00 46,000

30 CONC. CLASS 4000W FOR PILES
20.0000 C.Y. 200.0000 1,200.0000 500.00%

4,000.00 24,000.00 20,000
31 CONC. CLASS 5000 FOR STRUCTURE

319.0000 C.Y. 682.0000 900.0000 31.96%
217,558.00 287,100.00 69,542



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A534 REVISION NO : 1 BIDS OPENED ON : Aug  1 2001
CONTRACT NO: 006180 REGION NO : 9 AWARDED ON : Aug  6 2001
VERSION NO : 3 WORK ORDER# : XL1057
HWY : SR 525 ------- 4TH BIDDER -------

TITLE : CLINTON FERRY TERMINAL
DOCK EXPANSION
PHASE II
00A534

MKB CONSTRUCTORS
3647 STONEWAY NORTH     98103-8003
PO BOX 31449

PROJECT : SEATTLE   WA  981031450

COUNTY(S) : ISLAND CONTRACTOR NUMBER : 100137

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/18/2001
07:33

DOT_RGGB01

STRUCTURE
32  CONC. CLASS 4000P FOR PILES

162.0000 C.Y. 175.0000 250.0000 42.86%
28,350.00 40,500.00 12,150

33  PRECAST PRESTRESSED SLAB UNITS
57149.0000 S.F. 27.0000 20.0000 -25.93%

1,543,023.00 1,142,980.00 -400,043
34 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00%
-1.00 -1.00

35  TIMBER AND LUMBER - ACZA TREATED
12.5000 MBM 2,000.0000 2,100.0000 5.00%

25,000.00 26,250.00 1,250
36  MARINE FENDERS

L.S. 18.75%
80,000.00 95,000.00 15,000

37  POLYETHYLENE RUBBING FACE FOR DOLPHINS
L.S. -21.75%

127,800.00 100,000.00 -27,800
38  POLYETHYLENE RUBBING FACE FOR WINGWALLS

L.S. -33.33%
30,000.00 20,000.00 -10,000

39  LEAD BALANCE BLOCKS
L.S. -14.82%

58,700.00 50,000.00 -8,700
40 FORCE ACCOUNT - SOIL PLUG REMOVAL

EST. 0.00%
20,000.00 20,000.00

41 FORCE ACCOUNT -REMOVAL OF PILE STUBS
EST. 0.00%

5,000.00 5,000.00
42 FORCE ACCOUNT  - TEMPORARY STRUCTURE

EST. 0.00%
35,000.00 35,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A534 REVISION NO : 1 BIDS OPENED ON : Aug  1 2001
CONTRACT NO: 006180 REGION NO : 9 AWARDED ON : Aug  6 2001
VERSION NO : 3 WORK ORDER# : XL1057
HWY : SR 525 ------- 4TH BIDDER -------

TITLE : CLINTON FERRY TERMINAL
DOCK EXPANSION
PHASE II
00A534

MKB CONSTRUCTORS
3647 STONEWAY NORTH     98103-8003
PO BOX 31449

PROJECT : SEATTLE   WA  981031450

COUNTY(S) : ISLAND CONTRACTOR NUMBER : 100137

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/18/2001
07:33

DOT_RGGB01

STRUCTURE
43  BARRIER RAILING TYPE BP-B - 24" HEIGHT

866.0000 L.F. 85.0000 70.0000 -17.65%
73,610.00 60,620.00 -12,990

44  BARRIER RAILING TYPE PR-B-24" HEIGHT
72.0000 L.F. 150.0000 100.0000 -33.33%

10,800.00 7,200.00 -3,600
45  BARRIER RAILING TYPE PR-B-48" HEIGHT

448.0000 L.F. 180.0000 156.0000 -13.33%
80,640.00 69,888.00 -10,752

46  PEDESTRIAN GATES
L.S. 300.00%

2,000.00 8,000.00 6,000
47 MEMBRANE WATERPROOFING (DECK SEAL)

6129.0000 S.Y. 12.0000 8.0000 -33.33%
73,548.00 49,032.00 -24,516

48  REFURBISH EXISTING TRANSFER SPAN
L.S. 14.58%

240,000.00 275,000.00 35,000
49  GANGWAYS AND RELOCATION

L.S. -6.25%
80,000.00 75,000.00 -5,000

50  GANGWAY MACHINERY
L.S. -49.45%

45,500.00 23,000.00 -22,500
51  FLOAT MODIFICATION AND RELOCATION

L.S. 36.00%
12,500.00 17,000.00 4,500

52  TOLLBOOTH FOUNDATIONS AND BARRIERS
L.S. -50.00%

50,000.00 25,000.00 -25,000
53 FORCE ACCOUNT FURNISH AND DRIVE ADDITIONAL ST. PILING

EST. 0.00%
10,000.00 10,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A534 REVISION NO : 1 BIDS OPENED ON : Aug  1 2001
CONTRACT NO: 006180 REGION NO : 9 AWARDED ON : Aug  6 2001
VERSION NO : 3 WORK ORDER# : XL1057
HWY : SR 525 ------- 4TH BIDDER -------

TITLE : CLINTON FERRY TERMINAL
DOCK EXPANSION
PHASE II
00A534

MKB CONSTRUCTORS
3647 STONEWAY NORTH     98103-8003
PO BOX 31449

PROJECT : SEATTLE   WA  981031450

COUNTY(S) : ISLAND CONTRACTOR NUMBER : 100137

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/18/2001
07:33

DOT_RGGB01

STRUCTURE
54 FORCE ACCOUNT ADDED STRUCTURAL CARBON STEEL FOR SPAN

EST. 0.00%
5,000.00 5,000.00

SURFACING
55 CRUSHED SURFACING TOP COURSE

349.0000 TON 35.0000 30.0000 -14.29%
12,215.00 10,470.00 -1,745

ASPHALT CONCRETE PAVEMENT
56 ASPHALT CONC. PAVEMENT CL. B

3160.0000 TON 53.0000 57.0000 7.55%
167,480.00 180,120.00 12,640

EROSION CONTROL AND PLANTING
57 FABRIC REINFORCEMENT

36.0000 S.Y. 25.0000 20.0000 -20.00%
900.00 720.00 -180

58  TEMPORARY WATER POLLUTION/EROSION CONTROL PLAN
EST. 0.00%

2,000.00 2,000.00
59 FORCE ACCOUNT TEMPORARY WATER POLLUTION/EROSION

EST. 0.00%
6,000.00 6,000.00

60  TEMPORARY CATCH BASIN FILTER
6.0000 EACH 360.0000 150.0000 -58.33%

2,160.00 900.00 -1,260
TRAFFIC

61 REMOVING AND RESETTING EXISTING PERMANENT BARRIER
644.0000 L.F. 8.0000 10.0000 25.00%

5,152.00 6,440.00 1,288
62 PAINT LINE

14025.0000 L.F. 0.2800 0.5000 78.57%
3,927.00 7,012.50 3,086

63 PLASTIC CROSSWALK LINE
500.0000 S.F. 2.5000 10.0000 300.00%

1,250.00 5,000.00 3,750
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07/18/2001
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DOT_RGGB01

TRAFFIC
64 PAINTED STOP LINE

46.0000 L.F. 1.0000 3.0000 200.00%
46.00 138.00 92

65 PLASTIC STOP LINE
119.0000 L.F. 5.0000 15.0000 200.00%

595.00 1,785.00 1,190
66 PAINTED TRAFFIC ARROW

10.0000 EACH 75.0000 45.0000 -40.00%
750.00 450.00 -300

67 PAINTED HOV LANE SYMBOL TYPE
2.0000 EACH 75.0000 45.0000 -40.00%

150.00 90.00 -60
68 PAINTED TRAFFIC LETTER

29.0000 EACH 50.0000 50.0000 0.00%
1,450.00 1,450.00 0

69 RAISED PAVEMENT MARKER TYPE 2
3.2500 HUND 400.0000 750.0000 87.50%

1,300.00 2,437.50 1,138
70  RADIUS GUIDE

360.0000 L.F. 3.0000 2.0000 -33.33%
1,080.00 720.00 -360

71 PLASTIC DOTTED WIDE LINE
80.0000 L.F. 1.0000 15.0000 1,400.00%

80.00 1,200.00 1,120
72 PERMANENT SIGNING

L.S. -80.00%
5,000.00 1,000.00 -4,000

73 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -50.00%

2,000.00 1,000.00 -1,000
74 CONSTRUCTION SIGNS CLASS A

140.0000 S.F. 65.0000 15.0000 -76.92%
9,100.00 2,100.00 -7,000
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TRAFFIC
75  SPECIAL CONCRETE BARRIER WITH CHAIN LINK FENCE

540.0000 L.F. 65.0000 40.0000 -38.46%
35,100.00 21,600.00 -13,500

76 TYPE III BARRICADE
1.0000 EACH 500.0000 500.0000 0.00%

500.00 500.00 0
77  RESETTING CONCRETE BARRIER

1050.0000 L.F. 3.5000 12.5000 257.14%
3,675.00 13,125.00 9,450

78 TRAFFIC CONTROL VEHICLE
4.0000 DAY 40.0000 50.0000 25.00%

160.00 200.00 40
79 TRAFFIC CONTROL SUPERVISOR

36.0000 HR 45.0000 35.0000 -22.22%
1,620.00 1,260.00 -360

80 TRAFFIC CONTROL LABOR
750.0000 HR 30.0000 30.0000 0.00%

22,500.00 22,500.00 0
OTHER ITEMS

81 LIGHT LOOSE RIPRAP
4.0000 C.Y. 300.0000 150.0000 -50.00%

1,200.00 600.00 -600
82 ADJUST MANHOLE

5.0000 EACH 550.0000 275.0000 -50.00%
2,750.00 1,375.00 -1,375

83 ADJUST CATCH BASIN
2.0000 EACH 500.0000 175.0000 -65.00%

1,000.00 350.00 -650
84 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

1.0000 EACH 500.0000 50.0000 -90.00%
500.00 50.00 -450

85 SHORING OR EXTRA EXCAVATION CLASS B
580.0000 S.F. 6.3900 2.0000 -68.70%

3,706.20 1,160.00 -2,546
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OTHER ITEMS
86 STRUCTURE SURVEYING

L.S. -90.00%
50,000.00 5,000.00 -45,000

87 BOLLARD TYPE  2
16.0000 EACH 400.0000 175.0000 -56.25%

6,400.00 2,800.00 -3,600
88 ROADSIDE CLEANUP

EST. 0.00%
3,000.00 3,000.00

89 CEMENT CONC. SIDEWALK
479.0000 S.Y. 40.0000 35.0000 -12.50%

19,160.00 16,765.00 -2,395
90 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

357.0000 S.Y. 5.0000 2.0000 -60.00%
1,785.00 714.00 -1,071

91  RELOCATE TOLL BOOTHS
L.S. -60.00%

75,000.00 30,000.00 -45,000
92  LIFE RINGS AND ENCLOSURE BOX

4.0000 EACH 600.0000 550.0000 -8.33%
2,400.00 2,200.00 -200

93 CHAIN LINK FENCE TYPE 6
882.0000 L.F. 8.5000 5.0000 -41.18%

7,497.00 4,410.00 -3,087
94 END, CORNER, AND PULL POST FOR CHAIN LINK FENCE

20.0000 EACH 1.7600 110.0000 6,150.00%
35.20 2,200.00 2,165

95  ADA RESTROOM AND TOLLBOOTH IMPROVEMENT
L.S. -10.77%

72,846.00 65,000.00 -7,846
96  BICYCLE SHELTER

L.S. -39.66%
24,860.00 15,000.00 -9,860
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OTHER ITEMS
97  FISHING SHELTER

L.S. -20.60%
50,380.00 40,000.00 -10,380

98  STORAGE BUILDING RELOCATION
L.S. 28.21%

15,600.00 20,000.00 4,400
99  AGENT'S OFFICE RELOCATION

L.S. 87.97%
26,600.00 50,000.00 23,400

100  AGENT'S OFFICE ADDITION
L.S. 145.66%

34,600.00 85,000.00 50,400
101  AGENT'S OFFICE CANOPY AND ENTRY

L.S. -18.37%
24,500.00 20,000.00 -4,500

102  AGENT'S OFFICE SECURITY SYSTEM
L.S. 117.39%

4,600.00 10,000.00 5,400
103  HYDRAULIC SYSTEM FOR VEHICLE TRANSFER SPAN

L.S. 62.16%
74,000.00 120,000.00 46,000

104  HYDRAULIC AND CONTROLS INTEGRATION
L.S. -47.37%

19,000.00 10,000.00 -9,000
105  HOIST AND COUNTERWEIGHT CABLE SYSTEMS

L.S. -3.85%
78,000.00 75,000.00 -3,000

106  BASIC ELECTRICAL REQUIREMENTS
L.S. -39.51%

1,653,300.00 1,000,000.00 -653,300
107  TRANSFER SPAN POWER AND CONTROL SYSTEM

L.S. -2.57%
128,300.00 125,000.00 -3,300
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OTHER ITEMS
108 FORCE ACCOUNT - RELOCATION OF COMMUNICATION

EST. 0.00%
10,000.00 10,000.00

109 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00%

-1.00 -1.00
110 MINOR CHANGE

CALC 0.00%
-1.00 -1.00

111  SPILL PREVENTION PLAN
L.S. 0.00%

1,000.00 1,000.00 0
112 INCENTIVE EARLY COMPL.

EST. 0.00%
-1.00 -1.00

CONTRACT TOTAL $16,617,829.70 $13,766,357.20 -17.16%


